# TABULATION OF BIDS

**Project Name:** Boiler No. 3 Addition at East Quad Energy Plant  
**UA Project No.:** 070-16-873  
**Bid Due:** September 9, 2016 9:00 a.m. local time  
**Bid Location:** 1205 14th Street  
**Tuscaloosa, Alabama 35401**  
**Architect/Engineer:** HHB Engineers, P.C.  
**104 Josie Run**  
**Prattville, AL 36066**  
**Phone:** (334) 358-2797  
**Fax:** (205) 358-2120

**Funds Available:** Three hundred thirty nine thousand seven hundred dollars and 00/100 ($339,700.00)  
**Sixty (60) Days**  
**Base Bid Completion - 120 Days from Notice to Proceed**  
**Alternate 1 Completion - March 31, 2017; Phase 1 Completion - October 30, 2016**

<table>
<thead>
<tr>
<th>CONTRACTOR</th>
<th>Industrial Boiler &amp; Mechanical Co., Inc.</th>
<th>McKelvey Mechanical, Inc.</th>
</tr>
</thead>
</table>
|            | P. O. Box 5160  
|            | Chattanooga, TN 37406  
|            | (423) 629-1117  
|            | GC Lic. #24400 | 5240 Kauloosa Ave.  
|            | Tuscaloosa, AL 35405 | (205) 758-1011  
|            | GC Lic. #26710 |
| Addenda ONE - THREE | X_Yes _No | X_Yes _No  
| LICENSE # ON ENVELOPE | X_Yes _No | X_Yes _No  
| ESTIMATED SALES TAX GIVEN | _Yes _No | X_Yes _No  
| BONDING COMPANY OR BID DEPOSIT |  | American Southern Ins. Co.  
| BASE BID ON PROPOSAL | $ 426,788.00 |  
| ENVELOPE ADJUSTMENT | - |  
| ADJUSTED BASE BID | 426,788.00 |  
| ALTERNATE #1 | Description omitted due to page | 111,490.00 |  
| ENVELOPE ADJUSTMENT | - |  
| TOTAL BID W/ALTERNATE | Non-Responsive | $ 538,278.00 |

I certify that the above bids were received sealed and were publicly opened and read aloud at the time and place indicated and that this is a true and correct tabulation of all bids received for this project. I recommend award of the contract for construction to the lowest responsible and responsive bidder as shown above, as determined by the available funds and subject to the instructions to bidders and any applicable law.

Barbara H. McCray, PE  
President  
HHB Engineers, P.C.

Sworn to and subscribed before me this 9th day of September, 2016.

[Signature]  
Notary Public  
My Commission Expires
Alternate Description:

Alternate #1: Air Dirt Separator